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STATE OF TENNESSEE

TENNESSEE DEPARTMENT OF CORRECTION

QUESTIONS AND COMMENTS
RFI 8025 - Pre-Bid Conference and Site Visit - Satellite TV al

DATE: May 22, 2014

1. Stateresponses to questions and comments in the table below :

QUESTION / COMMENT

STATE RESPONSE

1 What is the distance that the Vendor is
responsible for putting in the
conduit/fiber.....through the perimeter/road and
through the parking lot of Unit 6?

The distance with conduit sleeve no fiber installed
inside J building is 110’ (green on map). The building
wall to unit 6 is approximately 555 feet (Yellow).
Footage is based on direct path.

2 We need a diagram of the routing of the fiber to
each building and the distance in feet from
building to building. All building should be
identified by their unit # or name. This is needed
so we can design the fiber system and identify
the proper transmitter and or receivers to
place. A google earth such as the one at the end
of this email (and attached) or one that is one
hand will suffice. They coouod just identify the
buidlings and make a list of distances in between
each but we do need the routing drawn out.

Bto1l1110°
B to 2 1550°
B to J 3350’
B to 34180
B to 4 4620’
B to 52000’

Up to 2 strands of single mode fiber have been
provided per unit.

These distances are provided from the original fiber
install. The Attachment A- Map is labeled with building
designation.

3 We understand vendor will also furnish all fiber
transmitters and receivers (nodes) including
labor to install and set up fiber between all
buildings. This will probably be at least one
transmitter and 6 receivers (Nodes)

A. Will TCIX own the fiber equipment after it is
installed.

B. Does TCIX which to require at least 1
transmitter and 1 receiver be part of the RFP for
spare equipment?

C. On the fiber splicing installation there are two
types of fiber splicing that could be completed.
Either mechanical or fusion. Fusion is best, less
loss and more dependable but a little more
costly. We suggest fusion since TCIX is
responsible for the system, after installation but
mechanical is more economical. Will TCIX
specify the fiber spicing method?

A. TCIX will own all fiber and fiber related equipment
upon the completion of the initial 5 year contract.

B. TCIX would like a minimum 1 transmitter and 1
receiver on site to minimize service downtime.

C. The current fiber for the project will be fused before
the project begins. The states technology staff has
asked that all connections the vendor is responsible
for be fused. All fiber should be 24 strand single mode
fiber.
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QUESTION / COMMENT

STATE RESPONSE

4 On the "Line_ltems" pricing to be submitted.

Item 1 is the Satellite Dish Television service and
all channels being provided and monthly service
associated with the RFP including the

training. Vendor would own all equipment in Item
1.

Item 2 is all Fiber installation work including effort
and material to connect Unit 6 as well as all
splicing and fiber work including transmitter and
receivers (including requested spares) that tie all
units together. TCIX would own all equipment
and material in items 2.

Are the above statements correct?

Correct

5 Since the "drop Areas list totals 1,285 there are
actually a maximum and drop count of 1,285 to
be used in this FRP process? Please verify.

1285 is the maximum amount of drops. This includes
the single drop in B Building.

6 Could we get a cable & fiber layout map showing
path, footages, fiber counts, termination points
along with RG6 wiring, with longest drop within
units and type of cabling?

On the above map could the best proposed
route of fiber cable from the metal building to
unit 6 along with footage of conduit needs be
placed on it ?

A rough drawing of the basic distribution has been
provided of the units, Attachment B. The maximum
drop distance is 110’ in each pod. The configuration in
the housing units will change based upon the winning
bidders recommendations. Since anything beyond the
distribution point will be the states responsibility to
correct signal issues.

Best proposed path for fiber from metal plant to unit 6
is listed on the attached map.

7 Could the prison site send a list of all equipment
available on site that is utilized by prison labor to
complete trenching within the secured prison
areas from metal building to unite 67 This will
help in reducing costs of bid if onsite equipment
and labor is utilized within secured area needing
this trenching.

The site maintains: x1 40’ boom lift
X1 36’ 2 man scissor lift
X1 30’ single man lift

X1 Backhoe, We will provide a
backhoe operator as well. All equipment usage should
be scheduled to allow us to make sure equipment is in
proper working order and waiting for the vendor. It
should be noted equipment is subject to institutional
emergencies.(water lines breaks rare but does
happen)

8 We are reviewing the requirements of contractor
license needs per T.C.A. SECTION 62-6-119.
Preliminary research indicates It would take a
month to get required licensing, etc. making it
impractical for interested bidders to be in
compliance before close of bidding, PO award
June 10th and start of contract of July 1%,

2014. If interested bidder has technology and
solutions to current and future needs of this
prison will they be allowed to work with State of
Tennessee, Department of General Services to
obtain this requirement enabling them to place a
bid?

If the vendor/bidder intends to use a sub-contractor for
this work, they will need to submit a sub-contracting
bond and proof of the License.
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